

GOVERNMENT OF NAGALAND
Office of the Society for Climate Resilient Agriculture in Nagaland (SoCRAN)
ELEMENT (WORLD BANK)- Nagaland
KOIHIMA: NAGALAND

NO.APC/ELE-WB/EA/41/2023/ 678

Dated the 5th of Sept. 2026

Contract Award Notice

1. *Name and Address of Client:* SoCRAN (Society for Climate Resilient Agriculture in Nagaland), ELEMENT Project Nagaland, Civil Secretariat Kohima Nagaland 797001
2. *Name of Assignment and Ref. No. of the contract:* Financial Management Technical Support (Accounting) Consultancy, IN-SOCRAN-503479-2025-CS-QCBS
3. *Selection method:* Quality and Cost- Based Selection
4. *Names of all consultants whose proposals were rejected or were not evaluated:*

Sl.No.	Name of Firm	Reason for Rejection
1.	APT & Co. LLP	According to the ITC Clause 3. b. (ii) of the RFP Document relating to 'Conflict among consulting assignments: a Consultant (including its Experts and Sub-consultants) or any of its Affiliates shall not be hired for any assignment that, by its nature, may be in conflict with another assignment of the Consultant for the same or for another Client'. Hence, in terms of the above, M/s APT & Co. LLP was not be eligible for the assignment relating to 'Financial Management Technical Support (Accounting) Consultancy

5. *Names of all consultants that submitted proposals and their proposal prices as read out at financial proposal opening, and as evaluated:*

Sl.No.	Name of Firm	Financial Proposal (INR)
1.	Davinder S. Jaaj and Co.	58,52,800.00
2.	Krishna K and Co.	78,58,800.00
3.	Sanjay Hazarika and Co.	19,96,560.00
4.	C K Prusty and Associates	57,82,000.00

6. Name of the successful consultant, the final total contract price, the contract duration and a summary of its scope:

Name of the successful Consultant	Final Total Contract Price	Contract Duration	Summary of scope
Davinder S. Jaaj and Co.	58,52,800.00	12 months	To strengthen Financial Management system in SPMU, ZMU- and all PIUs including District units and & VMC and ensure that all financial management aspects (including necessary financial and accounting aspects) of the project are satisfactorily handled. The consultants would provide the required Training implementation and technical support to project accounts staff, to ensure that the service standards for financial management activities indicated in the Project Financial Management Manual are met.



(KUMAR RAMNIKANT), IAS

Project Director
ELEMENT-Nagaland Project